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WATER SUPPLIES DEPARTMENT 

STANDARD SPECIFICATION EM-00-04 

SITE SAFETY, HEALTH AND ENVIRONMENTAL MANAGEMENT OF
 
MECHANICAL AND ELECTRICAL WORKS 


Important Application Notes (not to include in the tender documents) 

1.	 This Standard Specification is applicable to M&E contracts and service orders that 
do not require a Safety/Environmental Management Plan nor join the Pay for 
Safety/Safety and Environment Scheme.     

2.	 This Standard Specification has not covered the implementation of trip ticket system 
for disposal of C&D materials, the taking of enhanced site cleanliness and tidiness 
measures and the provision of uniforms for workers that involve specific payment 
items under the Contract. The relevant contractual requirements should be specified 
in the NTT, SCT, SCC, PS, SoR etc for the M&E contracts. 

3.	 Parts 6 and 14 of the Standard Specification are the adopted versions of the model 
documents to suit M&E contracts and service orders. 
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WATER SUPPLIES DEPARTMENT 

STANDARD SPECIFICATION EM-00-04 


SITE SAFETY, HEALTH AND ENVIRONMENTAL MANAGEMENT OF
 
MECHANICAL AND ELECTRICAL WORKS
 

GENERAL 

1. GENERAL DUTIES OF CONTRACTOR 

(1)	 The Contractor shall ensure the safety and health of workers and 
personnel at work sites. The Contractor shall comply with the Factories 
and Industrial Undertakings Ordinance, the Occupational Safety and 
Health Ordinance and their subsidiary Regulations and Codes of 
Practice. 

(2)	 It is also the Contractor’s responsibility to minimise the environmental 
nuisances of air, noise and wastewater pollution generated from the 
works on Site. Moreover, the Contractor shall minimise the construction 
and demolition (C&D) materials to be disposed of during the course of 
work. 

2. SEGREGATION OF WORKS AREAS BY BARRIERS 

When the Works are carried out in an existing installation, the Contractor shall 
enclose all Works areas including storage areas by approved type rigid barriers for 
the safety of other persons who may be present in close vicinity. The rigid barriers 
shall bear a notice stating the name of the Contractor, the Contract number, the 
start/completion date of work and the contact telephone number at regular 
intervals for easy identification by the Engineer’s Representatives. When barriers 
are not required for the work, the above notice shall be securely affixed to the 
equipment under work. Barricade tapes shall only be used for fencing off 
temporary Works areas lasting not longer than 1 working day. 

3. PROVISION OF TEMPORARY POWER SUPPLY 

The Contractor shall arrange for the temporary electricity supply for executing the 
Works on Site. If the Site is located within an existing waterworks installation 
where permanent power supply is available as specified in the Particular 
Specification, the Contractor may obtain temporary power supply from a 
dedicated source usually via a spare switch on the low voltage switchboard for 
free subject to the following conditions: 

- Prior approval is obtained from the Engineer; 
- Power supply required is single phase 220V a.c. with rating not more than 20 

Amp, or three phase 380V with rating not more than 30 Amp as appropriate 
for the Works. 
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The Contractor shall bear the costs and responsibilities for any loss and damage 
due to the use and misuse of the temporary power supply. The Contractor shall 
observe the safety measures as delineated in Paragraph 6.(13) below in the 
provision of temporary power supply. 

4. WORK IN THE VICINITY OF ELECTRICAL EQUIPMENT 

(1)	 Any permanent fencing or other safeguards required to be erected 
around electrical equipment shall be completed as far as practical before 
connection is made to the electricity supply. Where this is not 
practicable, the prior approval of the Engineer shall be obtained for the 
use of temporary fencing or other safeguards. 

(2)	 If work in the vicinity of live electrical equipment has to be carried out, 
the Contractor shall observe the electricity safety requirements of 
Departmental Instruction No. 1506 issued by the Water Supplies 
Department and shall obtain a “Permit to Work” from the Authorized 
Person appointed by the Water Supplies Department. 

(3)	 In pursuance of the electricity safety requirements, the Competent 
Person responsible for installation and testing of electrical work shall 
possess a Certificate of Registration of Electrical Work under the 
Electricity Ordinance of the appropriate grade as follows or a higher 
competency: 

(i) H.V. Work – Grade H2; 
(ii) L.V. Work above 400A – Grade C2; 
(iii) L.V. Work up to 400A – Grade A2. 

5. PROVISION OF TEMPORARY LIFTING EQUIPMENT 

The Contractor shall use proper lifting appliances and lifting gear for carrying out 
lifting operations on Site. For lifting operations at an existing waterworks 
installation where permanent lifting appliance is installed, the Contractor may be 
allowed to use such appliance for free provided that: 

- Prior approval is obtained from the Engineer; 
- the appliance, when under the Contractor’s temporary custody, is tested, 

examined, inspected, certified and operated by competent personnel employed 
by the Contractor for compliance with the statutory requirements, 

- the appliance is used and under the proper control of competent personnel 
employed by the Contractor for compliance with the statutory requirements. 

The Contractor shall bear all costs and responsibilities due to any loss and damage 
arising from the use and misuse of the lifting appliance. 
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SITE SAFETY AND HEALTH 

6. SAFETY AND HEALTH MANAGEMENT 

(1) General 

(a)	 The Contractor shall ensure as a priority in all activities connected 
with the Works, the safety and health of all persons on or adjacent 
to the Site. 

(b)	 The Contractor shall provide and employ on the Site only such 
personnel who have received adequate training including safety 
and health training relevant to their tasks and adopt safe working 
practices at all times and shall ensure that the subcontractors shall 
also comply with this requirement. 

(c)	 The Contractor shall not allow any person to work on the Site 
who has repeatedly breached safety requirements. A notice of 
such sanction shall be displayed at a prominent place on the Site. 

(2) Legislation, Regulations and/or Codes of Practice 

(a) 	 The Contractor shall keep one set of each of the following 
legislation, regulations and/or codes of practice at her nearest 
office including, but not limited to:- 

(i)	  Legislation 

- the Factories and Industrial Undertakings Ordinance 

- the Factories and Industrial Undertakings Regulations 

- the Construction Sites (Safety) Regulations 

- the Factories and Industrial Undertakings (Safety 
Officers and Safety Supervisors) Regulations 

- the Factories and Industrial Undertakings (Lifting 
Appliances and Lifting Gear) Regulations 

- the Factories and Industrial Undertakings (Woodworking 
Machinery) Regulations 

- the Factories and Industrial Undertakings (Abrasive 
Wheels) Regulations 

- the Factories and Industrial Undertakings (Confined 
Spaces) Regulation 
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- the Factories and Industrial Undertakings (Dangerous 
Substances) Regulations 

- the Factories and Industrial Undertakings (Protection of 
Eyes) Regulations 

- the Factories and Industrial Undertakings (Electricity) 
Regulations 

- the Factories and Industrial Undertakings (Suspended 
Working Platforms) Regulation 

- the Factories and Industrial Undertakings (Safety 
Management) Regulation 

- the Factories and Industrial Undertakings (Noise at Work) 
Regulation 

-	 the Dangerous Goods Ordinance (Section 6) 

-	 the Electricity Ordinance (Part VII) 

-	 the Electricity (Wiring) Regulations 

-	 the Occupational Safety and Health Ordinance 

-	 the Occupational Safety and Health Regulation 

-	 the Boiler and Pressure Vessel Ordinance 

(ii)	 Codes of Practice and Guides Published by Labour 
Department (where applicable) 

- Code of Practice for Bamboo Scaffolding Safety 

- Code of Practice for Metal Scaffolding Safety 

- Code of Practice for Safe Use of Mobile Cranes 

- Code of Practice on Safety and Health at Work for 
Industrial Diving 

- Code of Practice on Safety Management 

- Code of Practice on Safety and Health at Work for Gas 
Welding and Flame Cutting 

-	 Code of Practice on Safety and Health for Manual 
Electric Arc Welding 
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- Code of Practice on Safety and Health at Work with 
Asbestos 

- Code of Practice for Safe Use and Operation of 
Suspended Working Platforms 

- Code of Practice for Safety and Health at Work 
(Land-based Construction Over Water – Prevention of 
Fall) 

- Code of Practice for Safety and Health at Work in 
Confined Spaces 

- Code of Practice on Control of Air Impurities (Chemical 
Substances) in the Workplace 

- Guidance Notes on Safe Use of Power-operated 
Elevating Working Platforms 

- A Guide to the Factories and Industrial Undertakings 
Ordinance (Section 6A & 6B) – Know Your General 
Duties 

-	 A Guide to the Construction Sites (Safety) Regulations 

-	 A Guide to Construction Safety Management 

(iii) 	Codes of Practice and Guides Published by Other 
Departments 

- Code of Practice for the Electricity (Wiring) Regulations 
published by the Electrical and Mechanical Services 
Department 

- Guidance Notes for the Electrical Products (Safety) 
Regulation published by the Electrical and Mechanical 
Services Department 

-	 Other safety and health related codes of practices and 
guides relevant to the execution of the Works. 

(b)	 The Contractor shall display advisory and warning signs, labels 
and/or posters for the promotion and enhancement of safety and 
health and notices concerning the availability of the legislation 
and documents stated above at prominent locations around the 
Site including site offices, workshops and canteens. 

(c)	 All legislations and documents referred to in this Clause shall be 
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kept in both Chinese and English insofar as available. 

(3) Safety Organization 

The Contractor shall provide to the Engineer’s Representative at 
monthly intervals an updated safety organization chart containing a 
complete list of all sub-contractors, whether directly employed by the 
Contractor or not, on the Site and the Works and the name of the Safety 
Supervisor for each such sub-contractor, insofar as the employment of a 
Safety Supervisor is expressly set out in the Contract or in the absence 
of such requirement then by any enactment or statutory requirement. 
The list shall also include the names of the Safety Officer and Safety 
Supervisors, and the names of Safety Representatives and the respective 
labour groups or teams they belong. Telephone numbers of these safety 
staff shall also be shown on the chart. 

(4) Safety Officer 

(a)	 "Safety Officer" means a person registered as a safety officer in 
accordance with the Factories and Industrial Undertakings (Safety 
Officers and Safety Supervisors) Regulations (FIU(SO&SS)R) 
and employed by the Contractor to carry out the duties of a Safety 
Officer as specified in the Contract and duties specified in the 
FIU(SO&SS)R. 

(b)	 The Contractor shall employ at least one Safety Officer who shall 
be approved by the Engineer. The Safety Officer shall be present 
full time on Site unless the total number of workers employed on 
the Works or in connection with the Contract whether in the 
employment of the Contractor or the sub-contractor is less than 50. 
In such case, the Safety Officer may be engaged part time for the 
Contract but with sufficient presence on the Site to perform the 
duties of a Safety Officer. The time thus spent on Site shall be not 
less than 8 hours per week excluding attendance of the Site Safety 
Committee meetings and progress meetings. 

(c)	 The Contractor shall not commence any construction work on the 
Site without the appointment of the Safety Officer unless 
expressly permitted by the Engineer in writing. 

(d)	 The duties of the Safety Officer shall be solely directed towards 
safety and health matters. In addition to the duties stipulated in 
the Factories and Industrial Undertakings (Safety Officers and 
Safety Supervisors) Regulations, the Safety Officer shall: 

- carry out safety inspections and prepare inspection reports, 
- supervise and monitor implementation of the Contractor’s 

site safety obligations set out in the Contract, 
- ensure that sub-contractors and all persons working on the 
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Site are made aware of and comply with the Contractor’s site 
safety obligations set out in the Contract. 

(e)	 The Safety Officer shall maintain a safety diary which shall 
record all matters related to safety Revision and health, including 
Safety Supervisors' reports, details of safety inspections and 
audits, accidents, dangerous occurrences, safety related incidents, 
etc. The Safety Officer shall check to ensure that all unsafe 
situations are promptly rectified and the dates of their completion 
duly recorded in the safety diary. The safety diary shall be made 
available for inspection by the Engineer upon request and copy 
thereof shall be submitted to the Engineer upon request. 

(f)	 The Contractor shall empower the Safety Officer to order any 
person working on the Site to suspend any unsafe operation or to 
take urgent action to make safe the Site or the Works or to 
disallow any practice which may infringe the Contractor’s site 
safety obligations set out in the Contract or any statutory safety 
requirement. 

(g)	 The Safety Officer shall carry out comprehensive safety 
inspections on all activities on the Site at weekly intervals. The 
safety inspection shall identify any unsafe operation or potential 
hazards using a check-list agreed by the Engineer’s 
Representative. The Safety Officer shall give prior notice to the 
Engineer’s Representative of the date and time of the weekly 
inspection and shall allow the Engineer's Representative to attend 
the inspection. If the Contract is a term contract, the Safety 
Officer shall also prepare a written safety inspection report every 
week on the works for each Works Order with an estimated value 
in excess of $ 100,000. Provided that nothing in this sub-clause 
shall prevent the Safety Officer from submitting reports or 
prevent the Engineer from requesting additional reports on any 
job with any estimated value or requesting reports in any format 
as directed by the Engineer. 

(h)	 If the Safety Officer is unable to perform his duties for any reason, 
the Safety Officer shall be replaced as soon as practicable but in 
any case within 14 days. The Safety Officer shall not be replaced 
without consent by the Engineer. 

(i)	 The Safety Officer shall be clearly identified on the Site by 
wearing an armband or a safety helmet appropriately marked in 
Chinese and English. 

(5) Safety Supervisor 

(a)	 "Safety Supervisor" means a person employed by the Contractor 
or sub-contractors of all tiers on the Site to carry out the duties of 
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a Safety Supervisor as stipulated in the Factories and Industrial 
Undertakings (Safety Officers and Safety Supervisors) 
Regulations. The Safety Supervisor shall carry out safety 
inspections on all active parts of the Site for which he is 
responsible at least at daily intervals using an appropriate 
comprehensive checklist agreed by the Engineer. All completed 
safety checklist shall be signed by the Safety Officer to ensure 
prompt follow-up actions have been taken on unsafe situations. 

(b)	 The Contractor shall employ at least one Safety Supervisor to be 
present full time on Site. Where the number of workers employed 
on the Works or in connection with the Contract whether in the 
employ of the Contractor or by her sub-contractor exceeds 50, the 
number of Safety Supervisors to be provided shall be increased by 
one for every additional 50 workers. 

(c)	 Notwithstanding the requirements stated in sub-clause no. (b) 
above, each sub-contractor of a works contract and of the first tier 
(directly employed by the Contractor) engaging 20 persons or 
more in the activities for which he is responsible shall provide at 
least one full-time Safety Supervisor to oversee the safety of his 
own activities. On the other hand, the Contractor of a term 
contract shall provide at least one full-time Safety Supervisor at 
one work location where the workers engaged there exceeds 20. 

(d)	 Safety Supervisor shall have at least three years' experience on 
construction work and have completed an appropriate training 
course provided for safety supervisors. 

(e)	 Safety Supervisors shall be clearly identified on the Site by 
wearing an armband or a safety helmet appropriately marked in 
Chinese and English. 

(6) Safety Representatives 

(a)	 In addition to the Safety Officer and Safety Supervisors, the 
Contractor shall appoint the foreman or ganger of each labour 
group or team working on the Site to act as Safety Representative. 
The Safety Representative shall be responsible for ensuring that 
the directives from the Contractor, the Safety Officer and Safety 
Supervisors on safety and health matters are duly carried out, 
safety practices are adopted and protective clothing and 
equipment are used by the work force at all times on the Site. 
Normally, each gang of workers shall have one Safety 
Representative. He shall be made aware of his responsibilities and 
the group of workers on the Site whose activities he is required to 
supervise. Every worker working on the Site shall be made aware 
of the roles of the Safety Representatives and from which Safety 
Representative he may seek advice or receive instructions on 
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safety and health matters. 

(b)	 Safety Representatives shall be clearly identified on the Site by 
wearing an armband or a safety helmet appropriately marked in 
Chinese and English. 

(7) 	Safety Training 

(a)	 The Contractor shall regularly review the training needs of all 
persons employed on the Works or in connection with the 
Contract and prepare a long-term training programme. Each 
month the Contractor shall submit a proposed training programme 
to be provided in the next month for the Engineer's approval. It 
shall contain the topics, dates, venues, the target participants of 
the proposed training and the names and qualification of the 
trainers. 

(b)	 All persons carrying out construction work including general 
workers, skilled workers, foremen, gangers, drivers and plant 
operators, who are employed on the Works or in connection with 
the Contract whether in the employ of the Contractor or 
sub-contractors of all tiers must have completed the mandatory 
basic safety training course for the construction industry under the 
Factories and Industrial Undertakings (Amendment) Ordinance 
1999 and hold the relevant valid certificate which shall be 
referred to hereafter as the Labour Department Recognized Green 
Card (LDRGC). 

(c) 	 (i) In addition to sub-clause (b) above, skilled workers of 
specific trades set out below in this sub-clause who are 
employed on the Works or in connection with he Contract 
whether in the employ of the Contractor or sub-contractors 
of all tiers shall attend the relevant Safety Training Course 
for Construction Workers of Specified Trades (also known 
as the Silver Card course) organized by the Construction 
Industry Council Training Academy (CICTA): 

- painter and decorator 
- carpenter 
- plumber 
- bamboo scaffolder and metal scaffolder 
- construction materials rigger 
- any other recognized courses as notified by the 
Engineer 

(ii) 	If the Contractor intends to employ or permit the 
employment of any skilled workers of trades specified in 
sub-clause (c)(i) but do not possess the Silver Card that is 
relevant to the trade and work in which he/she is working 
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on the Site for the execution of the Works, he shall arrange 
within 2 working days of such skilled workers commencing 
work on the Site to attend the course specific to the trade 
and work in which he/she is employed under the Contract. 
A skilled worker who passes the test at the end of the course 
will be awarded with a Construction Industry Silver Card 
(Silver Card).For the purpose of this Contract, this course 
shall be referred to hereafter as the "trade specific advanced 
safety training" course. 

(iii) The Contractor shall also ensure that all card holders will 
carry their LDRGC and Silver Card whilst working on the 
Site. 

(d) (i) All persons employed on the Works or in connection with 
the Contract whether in the employ of the Contractor or 
sub-contractors of all tiers shall receive "site specific 
induction training". 

(ii) Site specific induction training and its refresher shall take 
the form of an one-hour talk conducted by the Safety 
Officer in accordance with sub-clause(d)(iii) below. 

(iii) The talk shall be conducted as follows: 

(1) Safety Policy 10 mins 

(2) 
(3) 

(4) 

General particulars of the Site 
Special characteristics of the Works 
and inherent hazards on the Site, 
highlights of particular safety measures 
and use of personal protective 
equipment 
Emergency procedures and first-aid 
facilities 

10 mins 
15 mins 

10 mins 

(5) 

(6) 

Reporting of accidents 
compensation procedures 
Questions and answers 

and injury 

total 

05 mins 

10 mins 
60 mins 

(iv) The Safety Officer shall prepare the talk based on Part II of 
the "Site Safety & Health Induction Training Manual" 
published by the Hong Kong Construction Association Ltd. 

(v) An outline of the talk and every update of it shall be 
provided to the Engineer’s Representative for approval. The 
talk shall be carried out within 2 working days of any such 
employee commencing work on the Site. Thereafter, he/she 
shall be given refresher talks at intervals of 6 months 
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depending on the amount of changes to the site condition. 

(vi) The Contractor shall ensure that "site specific induction 
training" talks are carried out by Safety Officers who are 
competent trainers and have received training on safety 
training techniques organized by the Hong Kong 
Construction Association Ltd., CICTA or other approved 
training organizations. 

(e) (i) The Contractor shall provide tool box talks at a frequency 
of one talk per worker on Site every two weeks 
commencing from the date of commencement of the Works 
subject otherwise to any change in frequency as may be 
approved by the Engineer. The Contractor shall also ensure 
that the topic of every talk given to a worker is relevant to 
his/her trade and the work that he/she will perform under 
the Contract and a worker shall attend no more than one talk 
on the same topic in any two-month period. 

(ii) The Contractor shall propose the topics of the toolbox talks 
at a frequency specified in sub-clause (i) having regard to 
the activities of the Site and the prevailing safety concern at 
that time. They shall be submitted with the proposed 
monthly training programme to the Engineer for his 
approval. The Engineer has the right to disapprove the 
training programme when the proposed topic is considered 
not relevant to the trade of the workers or the prevailing 
work activities. Moreover, the Architect/Engineer can 
request the Contractor to review the topics to cater for 
special safety concern. For workers undertaking scaffolding 
work including truss-out bamboo scaffolds, demolition 
work and works in confined spaces, they should be 
provided with suitable tool box talks prior to the 
commencement of these works. Workers not having 
attended the concerned tool box talks shall not be allowed 
to undertake these works. 

(iii) The content of the tool box talks shall be based on training 
kits published by the Hong Kong Construction Association 
Ltd. (HKCA). Where such a proposed topic is not amongst 
one of those published by HKCA kits, the Contractor shall 
develop training kits to a similar standard for approval by 
the Engineer’s Representative. 

(iv) The Contractor shall ensure that "tool box talks" are 
conducted by Safety Officers or Safety Supervisors or 
gangers who are competent trainers and have received 
training on safety training techniques organized by the 
Hong Kong Construction Association Ltd., CICTA, OSHC 
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or other approved training organizations. 

(f)	 The Contractor shall prepare attendance records on site specific 
induction training and tool box talks which shall include the 
topics and dates of the talks, the names of the trainers, names and 
trades of the persons receiving the talks and their signatures. 

(g)	 The Contractor shall ensure that all site management and 
supervisory staff, who are employed on the Works whether 
employed by the Contractor or sub-contractors of all tiers, shall 
attend, if they have not done so, and complete the basic training 
commensurate with their duties, as follows:- 

(i)	 The term “site management staff” means persons engaged 
in the senior or managerial posts such as project managers, 
site agents, sub-agents, superintendents and site engineers. 
The basic training required to be attended by site 
management staff shall include :– 

- Appropriate training course such as the Occupational 
Safety Management Course run by OSHC/CICTA or 
other approved training organizations. The course 
should cover amongst others: safety legislation in 
Hong Kong, safety management system, risk 
assessment, safety plan and safety auditing, and 

- Basic Accident Prevention Course run by 
OSHC/CICTA or other approved training 
organizations. 

(ii)	 The term “supervisory staff” means gangers and foremen. 
The basic training required to be attended by supervisory 
staff shall include:- 

- Appropriate training course such as the Safety and 
Health Supervisor (Construction) Course run by 
OSHC or the Construction Safety Supervisor Course 
run by CICTA or other approved training 
organizations. The course should cover amongst others: 
safety legislation, safety management & training 
techniques, principle of accident prevention, safety at 
work and safety inspection techniques on construction 
sites. 

(h)	 The Contractor shall keep on Site records of all safety training 
received by her staff including those on refresher training and 
make them available for inspection by the Engineer’s 
Representative upon request. 
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(8) Risk Assessment 

The Contractor shall carry out, review and submit to the Engineer risk 
assessments for works scheduled to start at least for the next two months. 
The works shall be broken down into jobs/tasks for hazard identification 
and evaluation of the level of risk by competent persons. The 
documentation shall contain the hazards identified, the likelihood and 
consequence of the hazards occurring, the level of risk thus evaluated, the 
proposed risk mitigation/control measures and the anticipated residual 
risks, and identify the respective risk controller. The results of such risk 
assessments and documentation shall be endorsed by the Safety Officer 
and the Site Agent. In addition, they shall be incorporated into the Safety 
Plan or relevant safety working procedures or method statements. In 
addition, the Contractor shall also maintain an updated register of all risk 
assessments carried out, and update the relevant safety checklist based on 
the safety measures recommended in each new risk assessment. 

(9) Site Safety Committee 

(a)	 The Contractor shall establish a Site Safety Committee which 
shall be responsible for ensuring the implementation of the 
Contractor’s site safety obligations set out in the Contract, 
reviewing and monitoring the effectiveness of the safety and 
health measures taken and seeking the co-operation and 
commitment of staff at all levels. 

(b)	 The Site Safety Committee shall be chaired by the Site Agent 
with members comprising a representative at senior management 
level from the Contractor's headquarters or the project manager, 
the Safety Officer, all Safety Supervisors, selected Safety 
Representatives and other staff of the Contractor or 
sub-contractors as may be considered necessary. It shall meet at 
monthly or more frequent intervals discussing all matters relating 
to the implementation of the Contractor’s site safety obligations 
set out in the Contract. The first meeting shall be held no later 
than 30 days after the commencement of construction work on 
Site. The Contractor may invite any other party such as the 
Labour Department, Marine Department, Fire Services 
Department, Police or representatives of utility undertakers to 
attend the meeting and provide advice as necessary. 

(c)	 The Contractor shall give an advance notice of every Site Safety 
Committee meeting to the Engineer's Representative who will 
attend the meeting in person or nominate a representative to 
attend the meeting as an observer. 

(d)	 The following items shall, amongst others, be discussed at the 
Site Safety Committee meeting : 
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- Review of the Contractor’s safety and health provisions and 
measures, safe working procedures and method statements 
and update of emergency and rescue procedures, 

- Update of the safety organization chart and review of the 
adequacy of safety personnel, 

- Review of the safety performance of sub-contractors, 
- Any unsafe practices and conditions identified during safety 

inspections/audits and any follow up action, 
- Advisory/warning letters issued by Marine Department and 

Labour Department and any Improvement/Suspension 
Notices received, 

- Review of accident frequency rates and statistics of the 
Contractor and sub-contractors and identification of trends, 

- Details of the Contractor's accident and dangerous 
occurrence experience, 

- Safety and health training undertaken in the previous month 
and the proposed training programme for the following 
month, 

- Site cleanliness and control of mosquito breeding, 

- Follow-up actions on environmental issues; 

- Details of safety promotional activities, and 

- Safety co-ordination between various sub-contractors 


working in close proximity to each other. 

(e)	 Minutes of the Site Safety Committee meeting shall be prepared 
by the Contractor and copied to the Engineer's Representative 
within 10 working days of the meeting. One copy of the minutes 
in Chinese, and English if necessary, shall be posted at a 
prominent place on the Site. 

(10) Sub-contractors 

(a)	 The Contractor shall provide each sub-contractor with sets of site 
rules and regulations, safe working procedures and safety 
obligations to ensure compliance. 

(b)	 The Contractor shall, for contracts where more than two 
contractors are working in close proximity, establish a safety 
co-ordination system to liaise amongst the sub-contractors and to 
maintain a safe working environment. 

(11) Reporting 

(a)	 The Contractor shall complete any the forms as the Commissioner 
for Labour may require including, but not limited to, forms 
requesting supplementary information used by the Labour 
Department for the purpose of accident analysis. Copies of such 
forms should be made available for inspection by the Engineer 
upon request. 
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(b)	 Further to sub-clause (a) above, the Contractor shall notify the 
Engineer immediately of any accident occurring on the Site 
involving dangerous occurrence or death or serious personal 
injury. The initial notification may be made verbally. A written 
notification with details shall be made within 24 hours of the 
occurrence of the accident. 

(c)	 The Contractor shall then investigate the incident/accident and 
complete any further report as may be required by the Engineer 
on the detailed cause of the accident or dangerous occurrences, 
measures to prevent recurrence and complete standard forms 
provided by the Engineer to enable the Water Supplies 
Department to prepare an up-to-date database on site accident 
statistics. 

(d)	 The Contractor shall submit monthly report(s) for consideration at 
the following progress meeting. The report shall be prepared by 
the Safety Officer and duly endorsed by the Site Agent, to the 
Engineer containing the following information: 

- all accidents involving dangerous occurrence, death, 
personal injury irrespective of severity or damages to 
properties in or adjacent to the Site, 

- results of any Labour Department's inspections, advice, 
warning, 

- Improvement/Suspension Notices and prosecutions, 
- proposed training programme for the next month and 

training carried out in the previous month, 
- a list of all competent persons and a summary record of all 

examination and test certificates required by any legislation 
or the Contract, and 

- Safety Officer's inspection reports, reports on follow up 
action taken on irregularities identified during safety 
inspections, 

- Construction Accident statistics monthly summary 
(Appendix I)   

(e)	 Within 14 days from the request of the Engineer, the Contractor 
shall submit a written report to explain the high accident rates and 
to propose measures to improve the safety performance of the 
Site. 

(12) Further Safety Measures 

(a)	 Safety, rescue and health matters shall be given a high degree of 
publicity on the Site. The Contractor's safety policy statement, 
emergency procedures and any rescue organization shall be made 
known to all persons on the Site. Such information shall include 
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an emergency telephone list including the names and contact 
telephone numbers (such as mobile phone number and pager 
number) of at least two key members of the Contractor’s 
emergency organization, and the telephone numbers of the 
appropriate divisional police, fire and ambulance stations, utility 
undertakers, Labour Department’s Operation Division and Marine 
Department. Copies of the above information and safety posters, 
in Chinese and English languages, shall be displayed at prominent 
places on the Site. A notice board shall be erected near the 
entrance of the Site for the display of safety posters, up-to-date 
accident records and the names of the Safety Officer and the Site 
Agent. 

(b)	 The Contractor shall ensure that all tools, plant, equipment and 
temporary facilities and all other items used in carrying out the 
Works how-so-ever provided are in a safe, sound and good 
condition, are capable of performing the functions for which they 
are intended, and where required by the law or by the relevant 
codes of practice, are licenced and/or have been issued with the 
necessary permits for use. 

(c)	 All sides of working platforms, places, gangways, openings from 
which a person may be liable to fall for more than two metres 
shall be provided with at least two guard-rails of adequate 
strength and toe-boards securely fixed in position. The height of 
the top guard-rail shall be between 900mm and 1150mm. The 
intermediate guard-rail shall be positioned so that the unprotected 
gap in between does not exceed 470mm. The toe-board shall be at 
least 200mm high. 

(d)	 Fences and/or nets of adequate strength shall be provided along 
all edges where workers may be liable to fall into water. If it is 
not possible to provide such fences and nets, persons working 
over or immediate adjacent to water shall wear a life jacket or a 
suitable buoyancy aid or a personal fall arrestor (as is appropriate) 
when so working. 

(e)	 If required by the Contract, the Contractor shall provide a suitably 
equipped and dedicated rescue launch, manned and available 
whenever work is being carried out on or over water. 

(f)	 Alcoholic drinks and other substances which may impair 
judgment shall be prohibited from the Site. The Contractors shall 
remove any person under the influence of such substances from 
the Site immediately. 

(g)	 Personal protective equipment provided by the Contractor for use 
in confined spaces and for protection against falling from height 
shall be full-body type safety harnesses with suitable lanyards. 
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Safety belts shall not be permitted except for use as a means of 
positioning to restrict horizontal movement. The Contractor shall 
also provide secure anchorages for the attachment of safety 
harnesses/safety belts. 

(h)	 Permit-to-work systems shall be implemented to control access to 
hazardous areas or the carrying out of any hazardous operations 
including, but not limited to, hot work, electrical work, work in 
confined space, operation and maintenance of material hoist, area 
or operation liable to release of flammable or toxic liquid or gas, 
etc. 

(i)	 All lifting gear including slings, shackles and suchlike equipment 
shall be colour coded for identifying lifting gear which require 
re-inspection or disposal. Details of the colour coding system are 
given in Appendix II. 

(j)	 All persons engaged in works with risks of receiving foot injuries 
including but not limited to pneumatic drilling work and manual 
handling work shall be provided with safety boots when they are 
engaged in such works. The cost of provision of safety boots shall 
be deemed to have been allowed in the Contract Rates. Safety 
boots shall comply with BSEN ISO 20345 or equivalent 
standards. 

(k)	 Further to the requirements under the Factories and Industrial 
Undertakings (Noise at Work) Regulations, the Contractor shall 
provide approved ear protectors to all persons working on the Site 
who are exposed to noise level of 90 dB(A) or above. 

(l)	 The Contractor shall keep a register of all dangerous substances 
including those hazardous to health which are delivered to and 
stored for use on the Works. The register shall include 
information on : 

- their physical and chemical properties, 

- hazards, 

- safe handling and storage, 

- precautionary measures to be taken, and 

- first aid measures, extracted from the manufacturers’ 


material safety data sheets. 

(m)	 The lifting of reinforcement bars shall be by use of wire slings. 
No cradles shall be used for the lifting of reinforcement bars 
unless they are properly designed and with their safe working 
load certified. 

(n)	 Construction vehicles and plant used on Site shall be equipped 
with audible signals on reversing. Other form of warning signals 
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and/or banksman shall be provided as necessary to guide such 
reversing movements if audible signals are causing nuisance to 
nearby residents particularly at night. 

(o)	 The Contractor shall actively organize safety promotional 
activities to promote and enhance the standards of health and 
safety on the Site. In addition, the Contractor shall also participate 
in other territory-wide safety promotional campaigns as instructed 
by the Engineer. 

(p)	 The Contractor shall provide protection to protruding steel 
reinforcements which may cause impalement injury. The 
protection can be by means of reinforcement caps; dowel bar 
sleeves; covering of the protruding steel reinforcement by wooden 
or metal troughs, steel planks and angles; or other means as 
agreed by the Engineer. Depending on the actual conditions of the 
site works, protection to the protruding steel reinforcements 
locating at the areas non-accessible to the workers may not be 
required subject to the approval of the Engineer’s Representative. 

(13) Electrical Safety of Temporary Power Supply 

(a)	 A Registered Electrical Worker (REW) of the appropriate grade 
under the Electricity Ordinance (EO) shall be employed by the 
Contractor throughout the Contract to handle the entire temporary 
electrical systems and installations on the Site. 

(b)	 Upon completion of the temporary electrical system (TES) and 
after each alteration/repair to the existing TES, the Contractor 
shall arrange her REW to complete an individual Work 
Completion Certificate (WR1) as required by the Code of Practice 
for the Electricity (Wiring) Regulations (COP) issued by the 
Electrical and Mechanical Services Department and sign on the 
WR1 together with the REW employed by the Contractor as per 
Code No. 19B(d) of the COP. Each of such Certificates shall 
include a circuit diagram clearly indicating which portion(s) of 
the TES is/are covered, and, where appropriate, other necessary 
supporting documents. 

(c)	 Temporary electrical installations, such as lighting fittings, 
distribution boards, socket outlets, plugs and cable couplers in 
outdoor or damp environment shall be of splash-proof type to IP 
54 or above. 

(d)	 The sheath of all electric portable cables shall be of heavy-duty 
type or otherwise adequately protected against mechanical 
damage if laid on ground. They shall be hung overhead as far as 
possible. Ordinary PVC cables, if employed, shall be enclosed in 
metallic conduits or trunkings and properly maintained. 
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(e)	 The Contractor shall develop checklists for carrying out regular 
routine inspections and checking and monthly comprehensive 
checking of the TES. The checklists shall be developed by the 
Contractor and agreed by the Engineer’s Representative. 
Comprehensive checking shall include, but not be limited to, 
checking of temporary generators, functional test of earth leakage 
circuit breakers, integrity of cables and connections, measurement 
of earthing resistance and those items listed in Checklists Nos. 3 
and 4 of the COP where appropriate. The checklist should be 
signed by the REW after each inspection and/or checking. 

(f)	 Adequate precautionary measures shall be adopted to ensure 
safety during inspection, repair and maintenance of the temporary 
electrical installations including the use of permit-to-work system 
and/or lock-off system. The Contractor shall establish and review 
regularly the maintenance programme and logging system for the 
TES. The Contractor shall keep and maintain updated circuit 
diagrams, WR1(complete with supporting documents) and 
records of inspection and checking of the TES by REW in a 
dedicated file for inspection by the Engineer’s site supervisory 
staff upon request. 

(g)	 During joint safety inspections as requested by the Engineer’s site 
supervisory staff, the Contractor shall open the cover plates of 
temporary electricity distribution boards for inspection of the 
conditions of the internal wiring and/or carry out testing 
immediately when requested. Updated schematic circuit diagram 
shall also be affixed inside the cover of the temporary distribution 
boards. 

(h)	 All temporary electrical distribution boards shall be kept locked 
and accessible only by authorized persons appointed by the 
Contractor, e.g. REW and/or electrical foreman. Legible warning 
notices (Danger- Electricity) in both Chinese and English, names 
and telephone numbers of such authorized persons shall be posted 
on the temporary distribution boards. 

(i)	 For work carried out in occupied buildings, unless prior approval 
has been obtained and proper and safe arrangement has been 
made, the Contractor shall not connect her fixed electric 
equipment directly to any existing permanent distribution boards. 
Such connection shall only be made through temporary 
distribution boards equipped with proper protective devices. 

(j)	 All arc welding machines and electrode holders shall comply with 
BS 638 : Part 7, IEC 60974 – 1 (or BSEN60974 – 1) and BS EN 
60974 – 11 or equivalent standards. The welding machines should 
be fitted with no-load voltage reducing device for protection 
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against electric shock at the output side. Welding machines shall 
be enclosed and the metal casing shall be effectively connected to 
earth. Cable terminals of the welding machines shall be 
effectively insulated. 

(k)	 All hand-held electrical tools and portable equipment (e.g. 
submersible pumps), whether they belong to the Contractor or 
sub-contractors of all tiers, Nominated Sub-contractor or 
Specialist Contractors under domestic sub-contract, shall be 
examined by the REW before they are used on Site. The 
examination shall include visual inspection for the general 
conditions of the tools and equipment and also tests for checking 
the functional, protective conductor continuity, polarity and 
insulation aspects. After passing the examination, all hand-held 
tools and equipment shall be registered and recorded. 
Identification labels showing the registration number, type of the 
tool, name of the owner and date of examination stamped with the 
Contractor's company chop shall be affixed to these tools and 
equipment. Re-examination of the registered hand-held tools shall 
be carried out at 3-month intervals or each time after repairs to 
damages. 

(l)	 Voltage in excess of 110V shall only be used for heavy equipment 
such as hoists, tower cranes, etc. with an earth leakage circuit 
breaker installed and in proper function. Portable and hand-held 
tools and temporary site lighting shall be operated at a voltage of 
110V or less supplied from a step-down transformer with its 
output winding centre-tapped to earth and comply with BS 3535 : 
Part 2 : 1990 or equivalent. All cables shall be terminated within 
the transformer enclosure of Class I and IP55 and the outgoing 
circuit shall be provided with short circuit protection. In confined 
and damp environment, the voltage of temporary lighting and 
hand-held tools shall not exceed 25V. 

7. 	 WEARING OF PERSONAL PROTECTIVE GEAR AND CLOTHING BY 
WORKERS 

All workers of the Contractor shall wear safety helmets and safety shoes at work. 
Additional safety gear and protective clothing shall also be worn/donned as 
required based on the pre-work risk assessment carried out by the Contractor. 

8. 	 WELFARE OF WORKERS 

(1) 	 Provision of Drinking Water and Hand-washing Facilities 

The Contractor shall provide sufficient amount of drinking water to the 
workers at work. Temporary hand-washing and latrine facilities shall also 
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be arranged on Site for compliance with the statutory requirements unless 
such provisions are provided by others as stipulated in the Particular 
Specification. 

(2) Workplace Sheltered Rest Area 

(a) 	 The Contractor shall provide workplace sheltered rest areas for 
use by workers irrespective whether they are employed by the 
Contractor or his sub-contractors. The sheltered rest areas shall be 
able to provide sun shade and wind shield for the workers. 

(b) 	 Workplace sheltered rest areas shall be located at convenient 
locations close to working places of workers for them to take rest 
break or meal break. The rest areas should be provided with seats 
and tables, hand-wash facilities, rubbish bins, drinking facilities 
and with proper ventilation. The Contractor shall be responsible 
for maintaining cleanliness and hygiene of the rest areas. 

(c) 	 The Contractor shall provide adequate number of workplace 
sheltered rest areas taking into account the number of workers and 
their locations on the Site. The Contractor shall submit the 
proposal for these rest areas including their sizes, locations, 
layout, facilities to be provided for approval of the Engineer’s 
Representative. The approved workplace sheltered rest area 
proposal shall be reviewed and updated by the Contractor as 
required by the Engineer’s Representative. 

(3) Measures for Working in Hot Weather 

The Contractor shall set up a hot weather safety and health system for 
workers in accordance with the latest version of the “Guidelines on Site 
Safety Measures for Working in Hot Weather” issued by the 
Construction Industry Council. 

9. CARE OF PUBLIC UTILITIES 

(1)	 The Contractor shall exercise the greatest care to avoid damage to or 
interference with any utility services and shall be responsible for any 
such damage caused directly or arising indirectly from anything done or 
omitted to be done. 

(2)	 Where diversions to utility services are necessitated by the Works any 
work which may affect the existing services shall not be commenced 
until the diversions have been made. Diversion shall not be commenced 
until approval of the Contractor’s method statement is given by the 
Engineer. 

(3)	 Where damage to utility services may be caused by the operation of 
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powered construction plant, the Contractor shall excavate by hand. 

10. COMPETENT PERSONS AND ARRANGEMENTS FOR SPECIAL WORKS 

(1)	 The Contractor shall nominate Competent Persons for working on 
electrical, pressurized and chlorine installations for approval by the 
Engineer prior to the beginning of such works. The nominated 
Competent Persons shall possess qualifications and working experience 
relevant to the intended works. No works on an electrical, pressurized or 
chlorine installations shall be commenced unless the part involved is 
made dead or isolated and a work permit is acquired from the 
Authorized Person or Operator-in-charge of the Water Supplies 
Department as appropriate. Throughout the work, the Competent Person 
shall be present on the spot for ensuring the required safety precautions 
are taken and maintained by the workers. The Contractor shall put up a 
notice at the entrance of the installation to show the names and contact 
numbers of the approved Competent Persons and to warn other persons 
against unauthorized entry. 

(2)	 Working on a live electrical, pressurized or chlorine installation will not 
be allowed unless it is absolutely necessary and appropriate extra safety 
precautions are taken by the Contractor as approved by the Engineer. 

(3)	 The Contractor shall within 7 days from the notice of possession of Site 
submit a nomination of suitable staff to act as the Competent Persons for 
the Works under the Contract. The nomination shall be accompanied 
with relevant supporting details of the academic qualification and 
working experience of the candidate(s) for assessment by the Engineer. 

(4)	 The Contractor shall not undertake any 
inspection/maintenance/alteration work of any kind on existing 
pumpsets involving shutdown of the pumpset without prior isolation of 
both the electrical supply and water flow unless otherwise agreed by the 
Engineer’s Representative. The pumpset includes the pump, the pump 
motor, the intermediate shafting and the pump delivery check valve. 

11. WORK IN CHLORINE STORE AND PLANT ROOMS 

(1)	 Work of any kind on equipment involving the risk of chlorine release 
shall be carried out by at least two persons from the Contractor and only 
after a Permit-to-Work has been obtained from the Operator-in-charge 
of the chlorine installation. 

(2)	 When the work is associated with a live chlorine supply system, every 
person involved shall be equipped with compressed air breathing 
apparatus, protective clothing and gloves. 
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(3)	 When the work is on the equipment in the chlorination plant or store 
room neither associated with nor in close proximity to a live chlorine 
supply system, only one person of the work team is required to be 
equipped with a compressed air breathing apparatus and act as the 
emergency coordinator. 

(4)	 All members of the work team shall be familiarized with the established 
procedure of the Water Supplies Department for handling chlorine leak 
as stipulated in Departmental Instruction No. 2404. 

(5)	 The Competent Person shall have sufficient technical knowledge or 
experience to avoid danger in the course of the work. He shall ensure 
the chlorine equipment or pipeline is isolated properly before the work 
begins and verify the work is completed satisfactorily and/or the plant 
affected is reinstated safely before resuming the chlorine system. 

12. FIRE HAZARD (NAKED LIGHTS) 

(1)	 No naked light shall be used by the Contractor on or above the Site 
other than in the open air without the permission in writing by the 
Engineer. If in the Engineer's opinion the use of naked lights may cause 
a fire hazard the Contractor shall take such additional precautions and 
provide such additional fire fighting equipment (including breathing 
apparatus) as the Engineer considers necessary. 

(2)	 The term 'naked light' shall be deemed to include electric arcs and 
oxy-acetylene or other flames used in welding or cutting metals. 

13. CONTROL OF DOGS ON CONSTRUCTION SITES 

(1) 	 No dogs shall be kept by the Contractor or his employees, his agents or 
sub-contractors or their employees, on the Site unless the dog is 
acceptable for licensing by the Agriculture, Fisheries and Conservation 
Department (AFCD), and is licenced under the Rabies Ordinance (Cap 
421), implanted with a microchip, vaccinated against rabies. In addition, 
the keeper of the dog under licence shall either be: 

(a) 	 An employee of the Contractor who shall be of a rank not lower 
than deputy site agent or equivalent as agreed by the Engineer; or 

(b) 	 A security firm in its own name or an employee of the firm who 
shall not be of a rank lower than assistant manager level, where 
the security firm is engaged by the Contractor solely for the 
purpose of site security. 

(2) 	 All licenced dogs kept on the Site must be neutered. The Contractor 
shall keep or cause the aforesaid subcontractor to keep on the Site a 



 

 

 
 

 

   
 

 
 

  
 
 

 
 
 

 
 

 
 

 

- 24 -

EM-00-04 

Jun 2015 

copy of the licence, together with a copy of the certificate issued by a 
registered veterinary surgeon confirming that the dogs kept on the Site 
have been neutered, for inspection by the Engineer upon request. All 
licenced dogs on the Site shall be identified by some suitable markings 
on their collars as agreed by the Engineer, and shall be removed by the 
Contractor/ his subcontractor from the Site upon completion of the 
Works under the Contract. 

(3) 	 The Contractor shall alert AFCD and facilitate access where appropriate, 
to the Site from removal of any unlicenced dogs from the Site. 

(4) 	 The Contractor shall observe and undertake, or cause his employees, his 
agents or sub-contractors or their employees to observe and undertake 
the licensing and control measures as set out in the current edition of the 
Code of Practice for the Keeping of dogs on Construction Sites in Hong 
Kong issued by AFCD for any dogs kept on Site. The Engineer or his 
Representative shall have the power to order the removal of any person 
who fails to comply with the requirements from the Site. 

SITE ENVIRONMENT 

14. ENVIRONMENTAL MANAGEMENT 

(1)	 Nuisance Abatement Measures 

The Contractor shall provide the following nuisance abatement 
measures for the Works: 

For Air Pollution Control 

- Provide covering and containment of dusty materials; 

- Where the public is affected by the dust or exhaust fumes from a 
plant, provide screens or enclosures for the dusty and smoky 
operations; 

- Provide vacuum cleaners for dusty operations; and 

- Use Ultra-low-sulphur diesel (ULSD) (defined as diesel fuel 
containing not more than 0.005% by weight of sulphur) in all 
diesel-operated plants and equipment on the Site. The Contractor 
shall demonstrate her compliance by maintaining a summary 
record of all the delivery notes of ULSD delivered to the Site, 
including those ordered by her sub-contractors, together with the 
details of replenishment of such fuel by the individual plant and 
equipment on the Site. The record shall be supported by the 
original receipts of delivery notes from the oil companies. A 
proforma of the summary record is attached at Appendix III. 
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For Noise Pollution Control 

- Provide acoustic screens or enclosures for noisy operations; and 

- Wrap up the tips of the percussion breaker for hard rock and 
concrete breaking works by excavators. 

For Wastewater Pollution Control 

-	 Provide measures such as sand bags to prevent ingress of surface 
run-off into the Site; 

- Avoid slope erosion and exposure of soil on the Site where 
appropriate; and 

- Arrange a licenced contractor to collect the sewage generated 
from the Site where connection to a public sewerage system is not 
available. 

(2) Waste Management 

(a) Measures to reduce/minimise generation of C&D materials: 

- Sort and deliver hard rocks and broken concrete to 
designated recycling facility or location as specified in the 
Particular Specification or a location as notified by the 
Engineer; 

- Sort and dispose of paper and cardboard packaging to 
recycling contractors; 

- Properly handle and dispose of chemical waste by a 
specialist contractor; 

-	 Conduct thorough sorting of demolition waste for 
recovering broken concrete, reinforcement bars, 
mechanical and electrical fittings, hardware etc., and 
deliver to proper recycling outlets. 

(b)	 The Contractor shall complete the record for the quantities of 
C&D materials generated using the table in Appendix IV and 
submit to the Engineer’s Representative by no later than the 15th 
day of the subsequent month following the quarter ending on the 
last day of February, May, August and November. 

(c)	 The Contractor shall implement a documented system to ensure 
proper disposal of C&D materials. 
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15. 	 CARE OF EXISTING STREAMS, WATER COURSES AND THE SEA 

The Contractor shall not allow excavated materials, silt or debris from being 
deposited in existing drainage system, streams, water courses and the sea. 

16. 	 USE OF MATERIALS CONTAINING VOLATILE ORGANIC COMPOUNDS 
(VOC) 

(1) 	 The Air Pollution Control (Volatile Organic Compounds) Regulation 

The Air Pollution Control (Volatile Organic Compounds) Regulation 
imposes maximum limits on the VOC content of architectural paints, 
adhesives and sealants, printing inks and some categories of consumer 
products. The Contractor shall note the details of the statutory control of 
VOC limits and the Guide to the Air Pollution Control (Volatile Organic 
Compounds) Regulation posted on the web site of Environmental 
Protection Department. 

(2) 	 Measures to Reduce VOC Emission and Monitor the Use of Products 
Containing VOC 

(a)	 The Contractor shall not use any material of which the VOC 
content exceeds the VOC limits stipulated in the Air Pollution 
Control (Volatile Organic Compounds) Regulation. 

(b)	 Prior to using materials containing VOC, the contractor shall 
review whether there are alternatives consuming less VOC or no 
VOC. The Contractor shall record the review in the form at 
Appendix V. 

(c)	 Should it be unavoidable to use products containing VOC, the 
Contractor shall record the products in the form at Appendix VI. 

The forms referred to above shall be submitted together with the material 
submissions to the Engineer for approval. 

- End of this Specification -
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Appendix I 

Construction Accident Statistics Monthly Summary 
[for  the  month  ending 	  /           (mm/yy)]  

(To be submitted to SE/Safety of WSD by the Contractor via the ER on or before the 15th day of each 
month) 

A. If this is the last summary of the contract for entry of data into the PCSE system, please tick the box 


Office  	 Division  

This Cumulative 
B.	 Contract No. : __________________________________________ Month Total 

C. 	 Number of fatal accidents 

D. 	 Number of dangerous occurrences 

E. 	 No. of reportable accidents(with incapacity for more than 3 days) 

F.	 No. of man-days (i) due to accident(s) occurred in this month 
lost (ii) due to accident(s) of previous months 

G.	 No. of Form 2Bs submitted to LD (with incapacity of 3 days or 
less) 

H. 	 Number of LD inspections conducted 

I. 	 Number of Improvement Notice(s) issued by LD 

J. 	 Number of Suspension Notice(s) issued by LD 
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K. 	 Sum certified (in HK$) 
L. 	 Number of man-days and man-hours worked by Trades (based on 

the return of GF 527 to the Census and Statistics Department) Man-days Man-hours 

General worker 4. Excavator 4. 
5. Labourer 5. 

Management 11. Manager / General Foreman / Ganger 11. N/A 

Tradesman 21. Bamboo scaffolder 21. 

22. Bar bender and fixer	 22. 

23. Bricklayer	 23. 

24. Building services / E&M worker 24. 

25. Carpenter	 25. 

27. Concretor	 27. 

28. Plant mechanic / Fitter 	 28. 

30. Drainlayer / Mainlayer	 30. 

32. General welder	 32. 

37. Metal worker	 37. 

42. Plant & equipment operator 	42. 

46. Plasterer	 46. 

47. Plumber	 47. 

48. Pneumatic driller	 48. 

49. Rigger / Metal formwork erector 49. 

52. Tunnel worker	 52. 

60.	 Others not included in the above 60. 
Total of this month: 

Cumulative total since contract commencement : 
Note: Please submit the Employees Compensation Summary at C9-AV-P03 on quarterly basis whenever 
there was fatal and/or non-fatal accident happened for the contract until settlement of compensation of all 
injury cases under the same contract. 

Appendix II 
Colour Coding of Lifting Gear 

1.	 General 

1.1	 This procedure applies to all slings, shackles and such-like equipment that are 
required by regulation to be certified. 

1.2	 This procedure will be distributed and shall apply to all contractors who are working 
on the Site. 

1.3	 This procedure will be distributed to Suppliers. It shall become a condition of 
purchase that all Suppliers use only certified lifting equipment on the Site. Such 
equipment will not feature on the Site Lifting Gear Register (the Register) if it is only 
present on a temporary basis during loading/unloading of plant, equipment or 
materials. 

2.	 Arrival on the Site 

2.1	 Upon arrival on the Site, all contractors shall ensure that their lifting equipment is 
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properly certified and identifiable (i.e. any stamping is legible). If it is not certified or 
the stamping is not legible then the equipment shall be quarantined and not used until 
such time as it is tested and certificates can be provided. 

2.2	 Sub-contractors shall report to the Contractor's Safety Officer (SO) who shall ensure 
that the certification and stamping are satisfactory, before entering the equipment in 
the Register and painting the equipment with the appropriate colour (see paragraph 
3.1 below). The Register shall include the due date for re-examination of the 
equipment. 

3. 	 Routine Monitoring 

3.1 	 A colour coding system will be in use for months as noted below: – 

Jan - Feb – Mar Blue 

Apr - May – Jun Yellow 

Jul - Aug – Sept Green 

Oct - Nov – Dec Orange 

To be removed from the Site Red 

Equipment under quarantine in Contractor's White 

Central Yard 


3.2	 The Contractor and the sub-contractors' foremen are to familiarize themselves with 
the colour for that month and ensure that personnel in their charge use only equipment 
painted in the appropriate colour. 

3.3	 On the last working day of each month (except as noted in paragraph 3.5) the SO will 
issue copies of the updated register to site foremen. The foreman will then check all 
equipment on their batch for compatibility with the register. The foremen shall 
particularly ensure that stamping is still legible and the colouring is appropriate. Any 
equipment in doubt shall be removed from the working area and delivered to the 
Contractor's central yard whereupon sub-contractors will be required to have it 
quarantined, re-certified or scrapped accordingly. The equipment under quarantine 
shall be painted white by the SO. The SO or Safety Supervisors will supervise this 
operation and be responsible for it. 

3.4	 During day-to-day operations, it is the responsibility of all concerned to ensure that 
proper lifting equipment is used. Any irregularity shall be immediately reported to the 
SO who shall take action as necessary. 

3.5	 On the following days, or as soon thereafter as practical but in any event within 14 
days, all lifting equipment shall be inspected by the SO who shall also check the 
validity of the certificates as stipulated in the Factories & Industrial Undertakings 
(Lifting Appliances and Lifting Gear) Regulations. 

The days are 	 31st March 

30th June 

30th September 

31st December 
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3.6	 Upon satisfactory inspection and certification, the SO shall paint the said equipment 
with the new colour as noted in paragraph 3.1 and enter in the Register accordingly. 

3.7	 The SO shall be responsible for ensuring that all equipments are painted with the 
appropriate colour and an updated register of such equipment kept. If routine 
monitoring (paragraph nos. 3.3 & 3.4) reveals faults with colour coding then 
sub-contractors shall inform the SO who will take the appropriate action. If equipment 
is obviously faulty then it shall be painted red and the sub-contractor be advised to 
remove it from the Site immediately. 

3.8	 The colour coding does not evade the Contractor's duty under the Factories & 
Industrial Undertakings (Lifting Appliances and Lifting Gear) Regulations in 
examining them every six months by Registered Professional Engineers. 

4.	 Completion/Removal from the Site 

4.1	 From time to time, or upon completion of her work, a sub-contractor may require to 
remove equipment from the Site. Such removal shall be notified to the SO for 
updating the Register. 

4.2	 Once removed from the Site, if the equipment is then brought back, then it shall be 
treated as per paragraph 2 above. 
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Appendix III 

Proforma for Monthly Recording Delivery and Consumption of Ultra Low Sulphur Diesel on Site 

Contract No.: ______________________________________ 


Contract Title: ___________________________________________________________ 


Name of Person completing the Proforma: ______________________________________ 


Name of Person responsible for audit checking: __________________________________ 


Intake 

Consumption 

Date 
Name of Contractor/ 

Sub-contractor 
Details of Ordering 

Fuel 

Quantity of 
Fuel Delivered 

(in litre) 

Details of Plant 
belong to the 
Contractor/ 

Sub-contractor 

Date of 
Arrival 

Date of 
Departure 

Quantity of 
Fuel Consumed 

(in litre) 

- name of oil 
company 

- delivery note no. 
and reference 

 - plant name and 
serial no. 

 Total Delivered Total 
Consumed 

[N.B. The total for the month is for checking the relative order of quantity of fuel delivered and consumed on the Site and need not necessarily be 
balanced.] 



 
  

 

 
 

 

 
  

 
  

 
 

 

  

            
             
            
            

           
 

 

 
 
 
 
 
 
 

- 32 -

EM-00-04 

Jun 2015 
Appendix IV 

Name of Department: WSD              Contract No.: ____________________________ 

(The following Waste Flow Table should be used for contracts either not included under the Pay for Safety and Environment Scheme or 
exempted from the full requirement for environmental management) 

Waste Flow Table 

Quarter 
ending 

Actual Quantities of Inert C&D Materials Generated Quarterly Actual Quantities of C&D Wastes Generated Quarterly 
Total 

Quantity 
Generated 

Broken 
Concrete 

(see Note 3) 

Reused in 
the Contract 

Reused in 
other 

Projects 

Disposed as 
Public Fill 

Imported 
Fill 

Metals Paper/ 
cardboard 
packaging 

Plastics 
(see Note 

2) 

Chemical 
Waste 

Others, e.g. 
general 
refuse 

(in 1000m3) (in 1000m3) (in 1000m3) (in 1000m3) (in 1000m3) (in 1000m3) (in 1000 kg) (in 1000 kg) (in 1000 kg) (in 1000 kg) (in 1000m3) 

Feb  
May  
Aug  
Nov  
Total 

Notes: (1) The waste flow table shall also include C&D materials that are specified in the Contract to be imported for use at the Site. 
(2) Plastics refer to plastic bottles/containers, plastic sheets/foam from packaging material. 
(3) Broken concrete for recycling into aggregates. 
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Appendix V 

Review on the Use of Products Containing Volatile Organic Compounds (VOC) 

Type: Paints/Inks/others Contractor: ______________________________________ 

Date of 
Review 

Product name Product Application 
Alternative 

Products 
Considered 

Alternative 
Designs/Processe 

s Considered 

Recommendatio 
n 

Reviewed by 

Sheet No. _____________________ 
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Appendix VI 

Records on the Use of Products Containing Volatile Organic Compounds (VOC) 

Type: Paints/Inks/others Contractor: ______________________________________ 

Date of 
Procurement 

Product name 
Product 
Quantity 

(kg) 

VOC 
Content 

(%) 

Estimated 
VOC 

Quantity 
(kg) 

Product Application 
Alternative 

Product/Proces 
s Required 

Recorded by 

 Total : 

Sheet No. _____________________ 


